Project Authorization Date December 28, 2009

510 L Street, Suite 410

Anchorage AK 99501 » 01138-B
(907) 271-1414 tel Project Number . —
07) 271-
‘(A?WW) denlalrgg/ fax Alaska Works Partnership - Rural Job
Project Title Training Project
o June 15, 2009 to December 31, 2011
Program Manager Karen Johnson VA Performance Period
Federal Co=Chair~ KragJohnsen /4/\\/ Commission Amount *287,799.00
Certifying Official Jennifer Price-. Match Source(s) see below for listing of match sources
Match Amount $101,000.00

Pursuant to the terms and conditions of the Grant/Award, this Authorization:

Alaska Works Partnership Inc (AWP) will continue to develop rural Alaska's workforce through on-site intensive
construction training for carpentry, plumbing, electrical, and weatherization. AWP will utilize its regional
partnerships to coordinate each training session and align participants to employment opportunities. AWP
estimates that 100 rural workers will be trained and connected to jobs through the Rural Job Training Project.

More specifically, AWP will train 40 current and new Building Maintenance & Repairer Apprentices (BMR) to be
employed by Regional Housing Authorities and other regional employment partners including, but not limited too,
Bristol Bay Housing Authority, AVCP Regional Housing Authority, Cook Inlet Housing Authority, Pacific Rim
Housing, the North Slope Borough Public Works Department for jobs building, maintaining and renovating
affordable housing and community structures within their regions. This is an on-the-job training opportunity
where this grant funds the training and employers pay the wages, a leverage of approximately $50,000.00

An additional 60 participants will be trained and aligned jobs with various rural infrastructure projects, including
the new Nome Hospital and Alaska Native Tribal Health Consortium's village safe water and rural clinic projects.

Additional leverage comes from other regional partners like regional native employment and training entities,
Cook Inlet Tribal Association, and the North Slope Borough, along with local Job Centers who have each
historically committed cash support for participant travel, housing, meals and ground transportation for a total
estimated leverage of $51,000.

MILESTONES:

IN-PROGRESS
PLANNED START DATE: June 15, 2009
PLANNED END DATE:  December 30, 2011

CLOSE-OUT
PLANNED START DATE: January 1, 2012
PLANNED END DATE:  March 31, 2012




